STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT

DES-OE-010210D (REV 12/2014)

CONTRACT NO:  06-0H2004

s‘“’""‘""“ 13,297,595.00

O OPINNG DATE: 11/30/2018

BIDDERSMAME:  Security Paving Company, Inc.

DBE PRIME CONTRACTOR CERTIFICATION":

TOTAL MUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) |TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NONDBE)
N/A 10 $3,935,207
Must be uﬁd“mm
ITEM OF WORK AND DESCRIPTION OF ‘ o0 o
e o SERVICESTO BE SUBCONTRACTEDOR | T iegony opmnad inkude Colbany cutbcsbon so. DOE e
MATERIALS TO BE PROVIDED" ; addrass, _:""- Sunber.
127(P), 128(P), F/PIS Concrete Barrier And | C5111, C8331 |D.BE. CONSTRUCTORSLLC #43430 572,743.00
78,83-85, 141(P) | Concrete Overlay | ASADENA CA 1105 626)228 3670
38-41, 47-49, Operated Rented Trucking C9774 DRAGON MATERIAL TRANSPORT INC #37444 204,240.00
55-56 *All Partial 7600 N. INGRAM, SUITE 121
| FRESNO, CA 93729 550)351-8822
18, 20-21, 36, Erosion Control and Hydroseed | C2030,C2021 |J&MLANDRESTORATION, INC. #32481 116,073.46
43-46 | 1640 JAMES ROAD
BAKERSFIELD, CA 93308 661)872-7039
5.8, 11-14, ~Signs, K-RaiI,ICrash Cushions C1290, C5620, | KRC SAFETY CO_INC. 447 908,865.50
:15‘1I P%.z 11 ?71'26 Traffic Control C1201 ﬁg; Ny Ay 559\;\7"32-0393
10, 141(P) Temporary Signal System C8602 ygﬂgﬁﬂm‘:sﬂﬂg 900,000.00
RIVERSIDE, CA 92503 951)427-2838
16,17 Prepare SWPPP & Annual Report C8852 TLC: s 4,600.00
! DIXON, CA 85620 707)693-1926
‘Bhow all DBE firms being claimed for credit, regardiess of fier. Attach wrillen confirmation from 2,706,521.96
each DBE shown staling that # will be participating in the coairact 1o perform the specific work -
‘shown for the ‘amount Claimed g s———
specific agreedio.
The names of the st tier DBE subcontraciors and llems of work must be consistent with the 2035
Bubcontractor List (Pub Cont Code § 4100 et seq ). %

| The bidder acknowledges that it is committed to use the
‘*Each DBE prime contractor must enter its cedification number and show all work to be

|DBEs shown on this form to mesl the contract goal (48 OFR
performed by DBEs, including work performed by its cwn foroes. |26.53).
2if 100% of an item is not to be performed or furnished by the DEE, describe the exact portion of|
the item 1o be perfarmed or fumished .
3Use Work Category Codes from the California Unified Ceriificaion Program database. of Bidder
11/01/2018 818) 392-9200
Date (Asen Code) Tel o,
Curtis Jolley
Personto Contact (Plezse Type orbrnt)

ADA Notice For individusis wilh sensory disebiillies, this document is available in akemate formats. For information, call (916) 445-1253,
TTY 714, or wrils to Recesds and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Contract No. 06-0H2004
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STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)

Contracl no.. 06-0H2004

Name ol DBE b4sness. e g B RKE ENGINEERING CONSTRUCTORS LLC

Name of DBE representative: B R-YM B UleL 6

DBE certification number:  4a440

Name ol bidder.  DEES BURKE ENGINEERING CONSTRUCTORS LLC

Name of prime contractor if different from the bidder: Security Paving Company, Inc.

Name of representative of bidder or pnme contractor: Curtis Jolley

Date:  10/30/2018

Bid itern number Rtem of werk and description of services to be subconlracled o malerials to be provided ' ”?;”
127(P) | Form, Pour, and Strip: Concrete Barrier (Type 60M) $31,850.00
128(P) | Form, Pour, and Strip: Concrete Barrier (Type 80) $184,258.00
78 Public Safety Plan $3,000.00
Y O [ e o, SRR ¢ IR
84 Furnish Polyester Concrete Overlay $161,210.00
85 Place Polyester Concrete Overlay $115,445.00
‘Ml [Mobiization ITH 3 © |ses00000
i i e e o s572745.0

As an authorized representative of a certified disacvantaged business
mm.lcmmlhambmmmtmmwmw«
prime contracter shown above regarding the contract shown above. If
the bidder is awarded the contract, my business will enter into @
mlqmtﬂhhﬂdﬂumm«mm
the type and dallar amount of work shown on the DBE Commitment

penalty of perury that the foregoing s true end comect.

ADA Notice For indwiduals with senscry dsabities. this documant is in formats. For format contact the Forms
Management Unit st (916) 445-1233, TTY 711, or wiite to ds and Forms Manag 1120 N Stresl, MS-89, Sscramento, CA 85814,

Contract No. 08-0H2004
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. Dees Burke Engineering Constructors, LLC
117 E. Colorado Blvd

Suite 600

Pasadena, CA 91105
www.dbeconstructors.com

Phone: 626-228-3670
Fax: (626) 228-3521

CA License # 1012305
DIR # 1000036375

Proposal

CA DBE CERT ID: 43430
CA DGS SB CERT ID: 2001615

DEES | BURKE

ENGINEERING CONSTRUCTOR®
T ree——————

LA METRO SB CERTIFIED: 7416

Proposal: 181030A
Date: 10/30/2018

To: Project:
Security Paving 06-0H2004 Rt 201 216 Cutler Poly
Attn: ESTIMATOR
13170 Telfair Ave.
Sylmar, CA 91342
Estimator [Eman Phone
Todd Wingo todd@dbeconstructors.com (916) 838-3692
Bid Item Description Quantity UOM Unit Price  Extended Price
-141 Mobilization 1.00 LS 35,000.00 35,000.00
78 Public Safety Plan 1.00 LS 3,000.00 3,000.00
83 Prepare Concrete Bridge Deck Surface 20,990.00 SF 2.00 41,980.00
84 Furnish Polyester Concrete Overlay 2,303.00 CF 70.00 161,210.00
85 Place Polyester Concrete Overlay (F) 20,990.00 SF 5.50 115,445.00
Proposal Total: $ 356,635.00
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Dees Burke Engineering Constructors, LLC

117 E. Colorado Bivd Proposal
Suite 600

Pasadena, CA 91105

www.dbeconstructors.com

Scope of Work

Addendums noted: 1, 2
Price is based on 1 (one) mobilization. Additional mobilizations will be $10,000 each.

Our pricing is based on completion of DBE's work by July 1, 2021. Add $0.10 per SF for bid item 83, $10 per CF for bid item 84, and $1 per SF for bid
item 85 every 6 months for any work remaining on July 1, 2021.

DBE Excludes:

1. Removal of existing striping and markers.

2. Installation and maintenance of temporary striping or markers.

3. Traffic Control. DBE requires 8 shifts of traffic control to be provided by Prime Contractor.
4. Night work. Price is based on day work using chart K1 and K2.

DBE Qualifications:
1. Contractor to provide staging yard for polyester materials and equipment.
2. All work to be performed in accordance with DBE Constructors, LLC general terms and conditions.
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Dees Burke Engineering Constructors, LLC

117 E. Colorade v Proposal | B

Suite 600

Pasadena, CA 91105 DEES | BURKE

www.dbeconstructors.com ENGINEERING CONSTRUCTORS
iR s S =L 5 S

General Terms and Conditions

DBE INCLUDES:

1. DBE's prices include all labor, equipment and material to complete the items of work listed above unless otherwise specified. DBE has based its
pricing and this proposal on all of the items listed above being awarded to DBE. Items may be added or deleted only with the approval of DBE. DBE
shall have the right to modify and increase its unit prices if not all of the items listed above are awarded to DBE.

2. All quoted work shall be constructed in accordance with the Standard Specifications for Public Works Construction, Caltrans Standard Plans and
Specifications dated 2015, and the Contract/Design documents provided to DBE at the time of this proposal.

PRIME CONTRACTOR MUST PROVIDE AT NO COST TO DBE:

1. Line & grade furnished, installed & maintained;

2. Working access, the entire are to be overlayed shall be cleaned and cleared of all debris;

3. Adequate lights fumished, installed & maintained at all work locations when night work is required;

4. CAL-OSHA safety rail or equivalent to include, protective cover over environmentally sensitive areas, waterways or traffic;
5. On-site construction water;

6. All weather access to all work areas;

7. Staging area for polyester materials and equipment.

8. Refuse dumpster(s) for disposal of empty polyester material containers.

DBE EXCLUDES.

1. Weekend or night work, unless specifically included. If night work is required due to temperature constraints, Contractor will be charged an
additional $500 per shift

2. All inspection and quality control costs;

3. Traffic control, notifications and traffic control signage.

4. Concrete pad for test panel, unless specifically included. Contractor to provide 12' x 12' concrete pad for polyester trial overlay within job limits and
dispose of test panel when accepted by owner.

5. Performance and Payment Bonds and Bond premiums.

6. Permits and fees.

7. Builders Risk Insurance.

8. Utility relocation, protection of utilities and service interrupt fees. Prime Contractor to be responsible for providing a minimum of 20 feet clearance for
DBE's boom equipme it from any energized overhead utility.

9. Installation, maintenance and removal, or any responsibility for, Storm Water Pollution Prevention measures. All storm water run-off to be directed
away from DBE work area. Any damage caused by DBE will be repaired by DBE.

10. Security measures, watchmen, grading, dewatering and/or dust control.

11. Sanitary facilities in accordance with OSHA regulations.

12. Engineering, testing, surveying, staking and as-built drawings. Prime Contractor to supply survey for line and grade.

13. Temporary K-Rall, crash cushions, temporary delineation and removal of existing metal beam guard rail.

14. Excavation, Backfill and Shoring.

15. Installation, maintenance and removal of pedestrian access.

16. Street sweeping. Contractor to sweep and/or blow deck clean prior to shot blasting by DBE.

17. Partnering and DRB costs.

18. Temporary concrete washouts.

19. All other work/items not specifically included.

DELAYS: DBE IS NOT RESPONSIBLE FOR DELAYS DUE TO THE FOLLOWING:

1. Lack thereof, or incorrect Prime Contractor or other subcontractor-furnished materials;

2. Lack thereof, or inadequate access;

3. Structure not ready.

4. Time lost due to the above or other delays out of the control of DBE including, without limitation, changed work, acts of God, inclement weather, acts
of any government agency or third party, acts of terror, unsuitable ground conditions, differing site conditions or delays caused by or & in the control of
the Contractor or its other Subcontractors or the Owner will be charged at Caltrans rates and markups and DBE will receive an extension of time to
complete its work as Is necessary as a result of such causes.

PAYMENT SCHEDULE:

Monthly progress payments will be due thirty (30) days from the date of DBE's invoice or seven (7) days after receipt from the Owner, whichever is
earlier. Prime Contractor shall pay prompt payment penalties at 2% per month per state statute and interest on all amounts due and unpaid. If Prime
Contractor falls to make payment when due, DBE shall have the right to stop work on forty-eight (48) hours' notice without any liability for project delay.
Retention rate is not to exceed that withheld by the Owner.  All retention will be released thirty-five (35) days after completion of DBE's work. DBE will
be allowed to fumish securities in an escrow account in lieu of retention being withheld.

FORCE ACCOUNT WORK:
DBE Is to receive all mark up with the exception of the percentage allowed to the Prime Contractor in the Prime Contract.

WORK SCHEDULE:

1. DBE requires 60 day preliminary written notice of move-in date, with final written notice given three weeks in advance.

2. This proposal is based on a standard 8-hour shift, 5 days per week, with DBE's work to be performed in continuous operations, or as the job staging
allows, in accordance with a mutually agreeable schedule, without delay by others. Prime Contractor shall furnish to DBE electronic copies of CPM
baseline schedule and monthly updates.

3. If the baseline or any subsequent schedule dictates work being performed after the completion date set forth above, DBE shall have the right to
receive increased payments from Prime Contractor and/or Owner to account for labor, equipment, and/or material price escalation and Prime
Contractor shall also grant time extension(s) to DBE.
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Dees Burke Engineering Constructors, LLC

117 E. Colorado Blvd PI’OpOSHI DI B I E
Suite 600

Pasadena, CA 91105 DEES | BURKE
www.dbeconstructors.com ENGINEERING CONSTRUCTORS
INDEMNIFICATION:

DBE and Prime Contractor (the "Indemnitor”) will indemnify and defend the other (the "Indemnitee”) for the Indemnitor's proportionate share of
responsibility for the cause of any claims for injury or damages except to the extent arising out of the Indemnitee's negligence, whether in whole or in
part. Additionally, DBE will not provide a waiver of subrogation unless it is required by the Prime Contract.

CHANGES:

DBE reserves the right to review and approve all Contract Change Orders relating to DBE work items prior to submittal and acceptance. Additional or
changed work will be performed upon the completion of an executed Change Order, but Prime Contractor shall pay DBE for extra or changed work if
DBE is given written or oral direction by Prime Contractor or Owner to proceed with such work
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Dees Burke Engineering Constructors, LLC
117 E. Colorado Bivd

Suite 600

Pasadena, CA 91105
www.dbeconstructors.com

Phone: 626-228-3670
Fax: (626) 228-3521

CA License # 1012305
DIR # 1000036375

Proposal

DEES | BURKE
ENGINEERING CONSTRUCTORS
e E——

Proposal: 1810308
Date: 10/30/2018

CA DBE CERT ID: 43430
CA DGS SB CERT ID: 2001615
LA METRO SB CERTIFIED: 7416

To: Project:

Security Paving o 06-0H2004 Rt. 201 216 Cutler Barrier

Attn: ESTIMATOR

13170 Telfair Ave.

Sylmar, CA 91342
Estimator |Emait Phone
Todd Wingo todd@dbeconstructors.com (916) 838-3692

Bid Item Description Quantity UOM Unit Price  Extended Price
127 Concrete Barrier (Type 60M) (] 91.00 LF 350,00 31,850.00
128 Concrete Barrier (Type 80)(F) <0 1,018.00 LF 181.00 184,258.00

L Proposal Total: $ 216,108.00

Famhu Tlems
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Dees Burke Engineering Constructors, LLC

117 E. Colorado Blvd Proposal I B |

Suite 600

Pasadena, CA 91105 DEES | BURKE
www.dbeconstructors.com ENGINEERING CONSTRUCTORS
Scopeof Work

Addendums noted: 1, 2

PRICE IS BASED ON PRIME CONTRACTOR DRILLING AND BONDING ANCHORS FOR TUBULAR HANDRAILING AFTER FORMS ARE
REMOVED.

Price Is based on 2 (two) mobilizations. Additional mobilizations will be $7,500 each.

Our pricing is based on completion of DBE's work by July 1, 2021. Please.add $5/LF for any type barrier.remaining on July:1,:2021.and an additional
$5/LF at:6 monthintervals thereafter.

DBE Excludes:

1) Temporary Concrete Washouts.

2) Traffic Control & Night Work.

3) Preparing for architectural painting & staining treatment and/or colored concrete. (Prime contractor to supply color for dry finish).
4) Type "B" footings.

nspgggop Jonverification of rebar placed by others.

) xcav vation&Ba i
9) Sandblasting of construction joints.
10)Fumnish and installation of metal tube, grate and rail work.*

DBE Qualifications:
1) All work to be performed in accordance with DBE Constructors, LLC general terms and conditions.
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Dees Brke Engineering Constructors, LLC

117 E. Colorado Bivd Proposal DI B I E
Pasadena, CA 91105 DEES | BURKE
W.dbeconstructors'com ENGINEERING CONSTRUCTORS
General Terms and Conditions A

DBE INCLUDES:

1. Forming, placing & finishing concrete railing from finished grade, bridge deck, top of retaining wall, or top of pile cap unless otherwise specified in
the proposal.

2. Placing embedded items such as deck drains, post pockets, expansion joints, and cover plates. All embedded items to be furnished and removed
by Contractor.

3. Water cure: DBE will place (not secure) Prime Contractor's rugs. Cure Compound: DBE will spray Prime Contractor's curing compound.

4, DBE's prices include all labor, equipment and material to complete the items of work listed above unless otherwise specified. DBE has based its
pricing and this proposal on all of the items listed above being awarded to DBE. Items may be added or deleted only with the approval of DBE. DBE
shall have the right to modify and increase its unit prices if not all of the items listed above are awarded to DBE.

5. All quoted work shall be constructed in accordance with the Standard Specifications for Public Works Construction, Caltrans Standard Plans and
Specifications dated 2015, and the Contract/Design documents provided to DBE at the time of this proposal.

PRIME CONTRACTOR MUST PROVIDE AT NO COST TO DBE:

1. Line & grade furnished, installed & maintained; square pile caps to line and grade width of rail;

2. Ready mix concrete F.O.B. jobsite for tailgate placement in accordance with DBE's schedule;

3. Concrete pump, if required;

4. Rebar and electrical furnished, installed & adjusted to line and grade.  DBE takes no responsibility for rebar or electrical not installed correctly by
others.

5. Sandblasting bridge deck, retaining wall, top of footing or HE section, piles or pile cap to receive barrier rail;

6. Excavation or backfill to industry standard: Minimum clear distance of 18" required from face of formed footing.  All excavation to be +0.0 to -0.1
feet from bottom of "HE" Section;

7. Footings, piles, pile caps, retaining walls or wing walls unless otherwise specified on our proposal;

8. Curing compound & maintenance of the cure;

9. Working access, minimum of 12 feet width, the full length of the rail for our boom truck & the ready mix concrete trucks;

10. Adequate lights fumnished, installed & maintained at all work locations when night work is required;

11. CAL-OSHA safety rail or equivalent to include, protective cover over environmentally sensitive areas, waterways or traffic, 20" clear from edge of
deck for all types of concrete barrier rails.

12. On-site construction water.

13. All weather access to all work areas.

DBE EXCLUDES:

1. Installing sign bolts, forming & pouring sign or light pedestals or pilasters & furnishing & installing utility pipes or conduits & any decorative coatings,
paint or sealers;

2. Sandblasting barrier rail, including architectural treatment, unless specifically included:

3. Weekend or night work, unless specifically included;

4. Vandalism repairs, including graffiti removal, after the barrier rall is placed & finished;

5. All inspection and quality control costs;

6. Furnishing embeds such as, but not limited to, deck drains, post pockets, expansion joints, Styrofoam, expansion paper, miscellaneous metal, and
anchor bolts. Installation of any embeds requiring our steel forms to be drilled or cut will be done and at the expense of the contractor including the
repair of the metal forms ;

7. Traffic control, notifications and traffic control signage;

8. Spoil disposal (DBE will sweep into piles to be disposed by others);

9. Test panels, unless specifically included;

10. Performance and Payment Bonds and Bond premiums.

11. Permits and fees.

12. Builders Risk Insurance.

13. Utility relocation, protection of utilities and service interrupt fees. Prime Contractor to be responsible for providing a minimum of 20 feet clearance
for DBE's boom equipment from any energized overhead utility.

14. Installation, maintenance and removal, or any responsibility for, Storm Water Pollution Prevention measures. All storm water run-off to be directed
away from DBE work area. Any damage caused by DBE will be repaired by DBE.

15. Security measures, watchmen, grading, dewatering and/or dust control.

18. Sanitary facilities in accordance with OSHA reguiations.

17. Engineering, testing, surveying, staking and as-built drawings. Prime Contractor to supply survey for line and grade.

18. Temporary K-Rail, crash cushions, temporary delineation and removal of existing metal beam guard rail.

19. Excavation, Backfill and Shoring.

20. Installation, maintenance and removal of pedestrian access.

21. Street sweeping.

22. Partnering and DRB costs.

23. Temporary concrete washouts.

24. Cold weather concrete protection.

25. All other work/items not specifically included.

26. Furnish and installation of pipe sleeves for metal guard rails.  Pipe sleeves to be installed by others prior to DBE placing concrete or to be drilled
by others after barrier is completed.

DELAYS: DBE IS NOT RESPONSIBLE FOR DELAYS DUE TO THE FOLLOWING:

1. Lack thereof, or incorrect Prime Contractor or other subcontractor-furnished materials;

2. Late ready mix*concrete delivery in excess of ¥ hour;

3. Lack thereof, or inadequate access;

4. Structure not ready.

5. Time lost due to the above or other delays out of the control of DBE including, without limitation, changed work, acts of God, inclement weather, acts
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Dees Burke Engineering Constructors, LLC

117 E. Colorado Bivd Proposal Dl B I E
Suite 600 P e
Pasadena, CA 91105 DEES | BURKE
m.dmmm_mm ENGINEERING CONSTRUCTORS

of any government agency or third party, acts of terror, unsuitable ground conditions, differing site conditions or delays caused by or & in the control of
the Contractor or its other Subcontractors or the Owner will be charged at Caltrans rates and markups and DBE will receive an extension of time to
complete its work as is necessary as a result of such causes.

PAYMENT SCHEDULE:

Monthly progress payments will be due thirty (30) days from the date of DBE's invoice or seven (7) days after receipt from the Owner, whichever is
earlier. Prime Contractor shall pay prompt payment penalties at 2% per month per state statute and interest on all amounts due and unpaid. If Prime
Contractor fails to make payment when due, DBE shall have the right to stop work on forty-eight (48) hours' notice without any liability for project delay.
Retention rate is not to exceed that withheld by the Owner.  All retention will be released thirty-five (35) days after completion of DBE's work. DBE will
be allowed to furnish securities in an escrow account in lieu of retention being withheld.

FORCE ACCOUNT WORK:
DBE is to receive all mark up with the exception of the percentage allowed to the Prime Contractor in the Prime Contract.

WORK SCHEDULE:

1. DBE requires 60 day preliminary written notice of move-in date, with final written notice given three weeks in advance.

2. This proposal is based on a standard 8-hour shift, 5 days per week, with DBE's work to be performed in continuous operations, or as the job staging
allows, in accordance with a mutually agreeable schedule, without delay by others. Prime Contractor shall furnish to DBE electronic copies of CPM
baseline schedule and monthly updates.

3. If the baseline or any subsequent schedule dictates work being performed after the completion date set forth above, DBE shall have the right to
receive increased payments from Prime Contractor and/or Owner to account for labor, equipment, and/or material price escalation and Prime
Contractor shall also grant time extension(s) to DBE.

INDEMNIFICATION:

DBE and Prime Contractor (the "Indemnitor”) will indemnify and defend the other (the "Indemnitee”) for the Indemnitor's proportionate share of
responsibility for the cause of any claims for injury or damages except to the extent arising out of the Indemnitee's negligence, whether in whole or in
part. Additionally, DBE will not provide a waiver of subrogation unless it is required by the Prime Contract.

CHANGES:

DBE reserves the right to review and approve all Contract Change Orders relating to DBE work items prior to submittal and acceptance. Additional or
changed work will be performed upon the completion of an executed Change Order, but Prime Contractor shall pay DBE for extra or changed work if
DBE is given written or oral direction by Prime Contractor or Owner to proceed with such work.
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Back To Query Form

Search Returned 1 Records

Query Criteria

Certification Types: DBE

DBA Name: dees

Firm ID

DBA Name

Firm Name
Address Linel
Address Line2
City

State

Zip Codel

Zip Code2
Mailing Address
Linel

Mailing Address
Line2

Mailing City
Mailing State
Mailing Zip Codel
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number
Extension

Alt Area Code

Alt Phone Number
Extension

Fax Area Code
Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS
ACDBE NAICS
Work Codes
Licenses

Trucks

Gender

Ethnicity

Firm Type

43430
DEES BURKE ENGINEERING CONSTRUCTORS LLC

117 E. COLORADO BLVD., SUITE 600

PASADENA
CA
91105

117 E. COLORADO BLVD., SUITE 600

PASADENA
CA
91105

DBE
bryn@dbeconstructors.com
DENA "BRYN" BURKE
626

228-3670

213
924-8980

626

228-3521

LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
00;

00;

237310; 238990;

C5111 CONCRETE OVERLAY, DRILL & BOND; C8331 CONCRETE BARRIER;
A General Engineering Contractor;

F
CAUCASIAN
DBE

Back To Query Form

Wed Oct 31 07:34:56 PDT 2018



STATE OF CALIFORNIA « DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
DES-OE-0102 13 (NEW 05/2015)

Contract R0 06 0H2004

Name of DBE business’ o a cON MATERIAL TRANSPORT, INC.

Name of DBE representative:

Summer Bradford

DBE certification number: 37444

Neme of bidder: o A 3ON MATERIAL TRANSPORT, INC.

Name of prime contractor if different from the bidder: Security Paving Company, hat

Name of representalive of bidder or pnme contractor. ,
Curtis Jolley

Date:  40/30/2018

Bid item number ltem of work and description of services to be subcontracted or materials to be provided ' e

38(P) Super 10's Trucking - 366 HR @ $115 For: Roadway Excavation $42,090.00
39(P) Super 10's Trucking - 70 HR @ $115 For: Structure Excavation $8,050.00
40(P) Super 10's Trucking - 14 HR @ $115 For: Structure Excavation $1,610.00
41(P) Super 10's Trucking - 105 HR @ $115 For: Structure Backfill $12,075.00
47(P) Super 10's Trucking - 166 HR @ $115 For: Class 2 Aggregate Base $19,090.00
48(P) Super 10's Trucking - 444 HR @ $115 For: Hot Mix Asphalt $51,060.00

i 49(P) Super 10's Trucking - 514 HR @ $115 For: Rubberized Hot Mix Asphalt $59,110.00
55(P) | Super 10's Trucking - 18 HR @ $115 For: Remove Asphalt Concrete Dike $2,070.00 oy
56(P) Super 10's Trucking - 79 HR @ $115 For: Cold Plane AC Pavement $9.,085.00

i :c:m ooozs : t;: ;x :: :c: mﬁo;md m:sh f:l:lshed by the DBE, describe the exact Total $204,240.00

As an authorized representative of a certified disadvantaged business
enterprise, | confirm thal my business was contacted by the bidder of
prime contractor shown above regarding the contract shown above. If
the bidder is awarded the contract, my business will enter into a
contractual agreement with the bidder or prime contracter to perform
the type and dollar amount of work shown on the DBE Commitment

form.
| certi that the foregoing is true and comect.
representative:
Summer Bradford
Printed name of DBE's authorized representative:
President
Titie of DBE's authorized representative.
10/31/18
Date:

ADA Noti For individuals with sensory disabilities, this d 1 is svailable in akernate formats. For alternate format i contact the Forms
ice ummmmummus-un,m711.um|euma-ummumwumuanu.ms-n.s.mmm.um«_

Contract No. 06-0H2004
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DRAGON

MATERIAL TRANSPORT, INC.

P.O. Box 27800, Fresno, CA 93729-7800
Office (559) 490-6877 Fax (559) 276-0818
CA No. 0366649

DBE/WBE/UDBE Firm No. 37444

---QUOTE

Security Paving Company
Attn. Mark Christy

Date: 10/30/18

Project: Caltrans 06-0H2004 RT 201-216 Sand Creek Bridge

Material: AC - DIRT - BASE - TRACK OUT

$120 $115 $125

End Dumps Super 10’s Demo End Dump
Transfers

Bottom Dumps

*Add $3.00 per hour 1/2020 & each year thereafter



Back To Query Form

Search Returned 1 Records

Wed Oct 31 07:35:39 PDT 2018

Query Criteria
Certification Types: DBE
Firm ID: 37444
Firm ID 37444
DBA Name DRAGON MATERIAL TRANSPORT, INC.
Firm Name DRAGON MATERIAL TRANSPORT, INC.
Address Linel 7600 N. INGRAM, SUITE 121
Address Line2
City FRESNO
State CA
Zip Codel 93711
Zip Code2
S TS B0 BOX 27800
inel
Mailing Address
Line2
Miailing City FRESNO
Mailing State CA
Mailing Zip Codel 93729
Mailing Zip Code2 7800
Certification Type DBE
EMail summer.bradford@dragonmaterial.com
Contact Name SUMMER BRADFORD
Area Code 559
Phone Number 351-8822
Extension
Alt Area Code
Alt Phone Number
Extension
Fax Area Code 559
Fax Phone Number 276-0818
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 10; 14; 15; 16; 19; 20; 22; 23; 24; 28; 34; 35; 36; 37, 39; 40; 42; 48; 54,
Districts 01; 03; 04; 05; 06; 07; 08; 09; 10; 11;
DBE NAICS 423320; 424720, 484110; 484220,
ACDBE NAICS
Work Codes 9602 BOTTOM DUMP TRUCKING; C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; F5170 PETROLEUM &
PETROLEUM PRODUCTS; C9608 ASPHALT OIL TANKERS; C9774 TRUCKER; C9771 TRUCK BROKER:
Licenses
Trucks FOR HIRE - 12;
Gender F
Ethnicity HISPANIC
Firm Type DBE

Back To Query Form



STATE OF CALIFORNIA « DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)

Contract no.:
06-0H2004

Name of DBE business: | & M LAND RESTORATION, INC.

et Pamnelh. Jue He

DBE cerlificalion number: 32481

Name of bidder:

J & M LAND RESTORATION, INC.

Name of prime contractor if diferent ffom the bidder: oo /it Paving Company,

Inc.

Name of represeniative of bidder or pime contractor:

Curtis Jolley
Date:  10/30/2018
Bid item number ltem of work and descriplion of services lo be subcontracted or materials 1o be provided ' ”‘t‘;‘]““
18 Temporary Hydraulic Mulch (Bonded Fiber Matrix) $4,456.00
20 Temporary Fiber Roll $33,967.50
21 Temporary Silt Fence $4,880.40
36 Tempoarary High-Visibility Fence $4,708.56
43 Rolled Erosion Control Product (Netting) $31,426.50
44 Hydromulch $7,030.00
45 Fiber Rolls $17,652.50
46 Hydroseed $11,362.00
Mobilization $590.00
1 100% of an item is nct to be performed or fumished by the DBE, describe the exact
portion of the item lo be performed or furnished. ok $116,073.46
As an authorized representative of a certified disadvantaged business
enterprise, | confirm that my business was conlacted by the bidder or
prime contractor shown ebove regarding the contract shown above. If
the bidder is awerded the contract, my business will enter inlo a
contractual agreement with the bidder or prime contractor to perfam
the type and dollar amount of work shown on the DBE Commitmenl
o\
authorized §
1o [2) 7 |5
| Date:
For individuals with sensory disabilities. this document is available in alternate formats. For altemate format information, contact the Forms.
ADA Notice Management Unit at (916) 445-1233, TTY 711, or wrile to R: dt and Forms M 1120 N Streel, M5-89, Sacramente, CA 85814,

Contract No. 06-0H2004
2




&M

LAND REETORATION, FC.

J

1840 James Road, Bakersflald, CA 93308
P: (661)399-8881 F: (661)359-8882
WMBE Cert CUCP-UDBE CT 32481, CCA-1246, Small Business, DBE
CA Lic # 508089, Nev License # 0040577, DIR #1000003397

Bond Rate 2.5%
Union No and So California Laborers

Project: CDOT 06-0H2004, near Cutler and Waodlake
Addenda; 2
Estimator:  Betsy Juette
Email: bjuette@jmiandrestoration.com
Date: 10/29/2018
PRICE VALID 30 DAYS

8id item Deserlption Quantiy X yitprics  Biaanded Prica

MOBILIZATION (NOT INCLUDED IN ITEMS) Erosiom Cnlfeac  en ¢ 590

18 TEMPORARY HYDRAULIC MULCH (BrM)  \ A% I%‘z /1,600 SY § 2785 § 445600
20 TEMPORARY FIBER ROLL " 10500 LF 0§ 3285 § 33967.50
21 TEMPORARY SILT FENCE 1200 F 0§ 4067 § 488040
S TEMPORARY HIGH-VISIBILITY FENCE 820 F $§ 5118 § 470856
43 ROLLED EROSION CONTROL PRODUCT (NETTING) 3650 S5 $§ 081 § 3142650
4 HYDROMULCH 19000 SF  § 0087 §  7,030.00
45 FIBER ROLLS 5750 WF 0§ 3070 § 1765250
46 HYDROSEED 190000 SF 0§ 0050 § 11,362.00

Gmlmacwmwelacttommitem:w, 21,36, 43,45

s: Workday fs from 7:00 -3:30 -8 hrs day - Mon to Frl. Bid does not include any overtime, weekends or

Rractor {GL) and/or owne is to provid :awhcimmafurl&Muﬂwwntndeb,mtrlfﬁccﬂmLmnm
seeding atasoGPMwm:amplwd:,mtnmmmwwmnw&wm;,nhmscuwpm
mvmnprepmuonmmmmmomhmmmofmmduﬁ,kmrpom,weednmmi,phmmuhmmmmum
onJ&Msmmntmm,lnvaddiuumllnsumumuhdmvbompphdutmndmonnlmsttobnpaidwer_ The GC is liable for
any overages on bid item quantities, J&thllmtwueptmha&hmwdﬁucuonwﬂnmmunmpropunoﬁfkathnucfven
in writing. Norotem!onkbhwﬂhbﬂd.ﬂuwlsmbe:mhdpmmﬂmw.wmmmmdmd&uumtmm. Removal of
temporary items Is not included. All seed and seed varieties are subject to availabliity,




Back To Query Form

Search Returned 1 Records Wed Oct 31 07:36:20 PDT 2018

Query Criteria
Certification Types: DBE
DBA Name: land restoration

Firm ID 32481

DBA Name J & M LAND RESTORATION, INC.
Firm Name J & M LAND RESTORATION, INC.
Address Linel 1640 JAMES ROAD

Address Line2

City BAKERSFIELD

State CA

Zip Codel 93308

Zip Code2

Mailing Address

Linel

Mailing Address

Line2

Mailing City

Mailing State

Mailing Zip Codel

Mailing Zip Code2

Certification Type DBE

EMail pjuette(@jmlandrestoration.com
Contact Name PAMELA JUETTE

Area Code 661

Phone Number 872-7039

Extension

Alt Area Code

Alt Phone Number

Extension

Fax Area Code 661
Fax Phone Number 399-8882

Agency Name CITY OF LOS ANGELES

Counties 15:49:

Districts 06; 07;

DBE NAICS 115112; 221310; 561730;

ACDBE NAICS

Work Colles C2030 EROSION CONTROL; C2021 HYDROSEEDING; C2066 TEMPORARY EROSION CONTROL; A0710 SOIL
PREPARATION SERVICES; A0780 LANDSCAPE & HORTICULTURAL SERVICES:;

Licenses A General Engineering Contractor;

Trucks

Gender F

Ethnicity CAUCASIAN

Firm Type DBE

Back To Query Form



STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)

Conlract no.:

06-0H2004

N [ DBE busi 3
bme of DSEBusiness: . 1 ¢ SAFETY CO. INC.

Name of DBE representative: Michael Castro

DBE certification number: 447

Name of bidder: KR C SAFETY CO. INC.

Name of prime contraclor if different from the bidder: Security Paving Company, Inc.

Name of representative of bidd contractor:
i e Curtis Jolley

Date:  10/30/2018

Bid item number Rhem of work and description of services 1o be subcontracted or materials to be provided '

(5]
4 Construction Area Sisgags $25,000.00
5 Traffic Control (120 @ $3,300) $396,000.00
8 Channelizer (Surface Mounted) $6,750.00
11 Portable Chaneleable Message Sign ,000.00
12 Temporary Railing (T $92,520.00
13 Temporary Crash Cushion Module $35,000.00
14 Temporary Alternative Crash Cushion System $21,000.00
31(P) Treated Wood Waste (Signs) $1,075.50
107 Relocate Mailbox $500.00
113 0 Marker gype L) $300.00
114 t Marker P) $1,800.00
115 Remove Roadside Sign $2,000.00
116 F.S.S.A.S (0.063"-Unframed) For Retroreflective Sheeting (Type xg $2,200.00
117 F.S.S.A.S (0.080"-Unframed) For Retroreflective Sheeting (Type X $1,300.00
118 F.S.S.A.S (0.080"-Framed) For Retroreflective Sheeting (Type Xi) $420.00
119 Retroreflective Sheeting (Type Xi) $1,500.00
120 Roadside Sign - One Post $10,000.00
121 Roadside Sign - Two Post $1,000.00
126 Alternative Crash Cushion System $262,500.00
"1 100% of an item Is not to be performed or fumished by the DBE, describe the exact Total $908,865.50

portion of the item to be performed of furnished,

As an authorized represeniative of a certified disadvantaged business
enterprise, | confirm thal my business was contacted by the bidder or
prime conlractor shown ebove regarding the contract shown above, If
the bidder is awarded the conlract, my business will enler into a
contractual agreement with the bidder or prime contracter to perfom
the lype and dollar amount of work shown on the DBE Commitment
form.

| certify under of the foregoing is true and comect.
gnature represeniative:
Michael Castro

Estimator

Printed name of DBE's sulhonized representalive:

10-31-18

Date:

Title of DBE's authorized representalive:

For individuals with sensory disabiities,

this document is aveslable in alternste formats. For akemate format information, contact the Forms

ADA NOtCe y4nacoment Unt at (816) 4451233, TTY 711, or wiite to Racords and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814,

Contract No. 06-0H2004
2



.10/30/2018  07:57 KRC SAFETY CO INC (FAX)SSS 732 2664 P.UUT/UUE

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL
P.O. Box 6356 Visalia, California 93290-63568
Phone (669) 732-0393 « Fax (669) 732-2684

Estimating Fax (568) 802-1749
WWW.KRCSAFETY.COM

WE ARE A DBE

To: Project Estimator

From: Michael Castro

Date: 10-30-2018

Regarding: CalTrans Project 06-0H2004
Total Number of Pages Including Cover: 8

Comments:

Please see attached quote for CalTrans project 06-0H2004
bidding in Tulare County on 10-30-2018. Please do not
hesitate to call for any clarifications regarding quote. KRC
SAFETY is a certified MBE, DBE and SBE contractor, se¢
quote for all certification numbers. We are also a licensed
UNION company signatory to the Northern and Southern
California Laborers Union.

Thanks, Michael Castro
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To:

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL
7821 W. Sunnyview Ave Visalia, CA 93291
Phone (559) 732-0393 ~ Fax (559)732-2684
WWW.KRCSAFETY.COM

F.UuLivuo

Estimator 06-Tul-201,216 UN:379/D:411
Project: 06-0H2004

Bid Date:10/30/2018 KRC BID # 18-591
UNION! LICENSE #507950 !g Gilg DBE !:ATIVE %E mom! SBE #6897, MBE #91500114, DIR #1000004730
Hemi Description Rate
5 | Traffic Control System

1 pilot car and driver if used with KRC flaggers - Per 8 hour shift X 865,00

1 pilot car and driver if not used with KRC flaggers - Per 8 hour shift 965.00

1 impact attenuator vehicle with driver - Per 8 hour shift 995.00

1 additional fiagger uscd with KRC primary flaggers - Per 8 hour shift 835.00

2 flaggers - Per 8 hour shift 1,535.00

2 flaggers with rumble strips - Per B hour shift * 1,685.00

- By utilizing KRC for traffic control on your bid all terms listed below shall bo accepted as fs and will be
incorporated into any PO or subcontract for project,

- Flagging truck includes up to 150 cones, (1) complets set of flagging signs per RSP T13 and (2) beacons with
batteries.

- Cancelations made less than 8 hours notice of requested show up time will be charged at 60% of quoted rates, all
cancelations MUST be received in written form, via fax or e-mall.

- Impact attenuator vehicle (TAV) & traffic control crows are subject to availability

- Contractor may be required to assist KRC flagmen in performing traffic breaks for placing and remaving portable
transverse rumble

- Time starts whea first piece of equipment is placed and ends whan last piece of equipment is picked up.

- Rates quoted for traffic control are good for day or night shifts i

- All time over 8 hours will be charged at $125.00 per hour per man¥g  3€A @2HL =

- Regardless of the actual working days listed in the special provisions $200.00 per laborer will be added to the first
(8) hours of all Saturday traffic control shifts. After B hours $125.00 per man per hour will apply.

- Regandless of the actual working days listed in the spacial provisions $295.00 per laborer will be added to the first
(8) hours of all Sunday traffic control shifts, After 8 hours $125.00 par man per hour will apply.

- Prior to accepting this quote all stipulations listed on quote and the "Anachment A" must be understood and
accepted.

—

||b85."

707
p—— =
3,300:
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KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL
7821 W. Sunnyview Ave Visalia, CA 93291
Phone (559) 732-0393 ~ Fax (559)732-2684

WWW.KRCSAFETY.COM

To: Estimator 06-Tul-201,216 UN:379/ D:411

Project: 06-0H2004

Bid Date:10/30/2018 KRC BID # 18-591

UNION, LICENSE #507950 (A, C31), DBE sgm AMERICAN) #000447, SBE #6897, MBE #91S00114, DIR# 1000004730
ltem# Description UM | Giy | Rate Total

4 | Construction Area Signs LS 1 |25,000.00] 25,000.00
5 | Traffic Control System - Se traffic control quote for retes
8

Channelizer (Surface Mounted) ea | 150 | 4500 | 6,750.00
Portable Changeable Message Sign - Per Each, Rental Only

$150.00/Day : $400.00/Wecek : $1,200.00/Month (Month rate based on 30 calendar days)
Contractor is fully responsible for PCMS when on rant, this includes any vandalism
$50.00 delivery fee per PCMS : $50.00 pick up fee per PCMS

12 | Temporary Railing (Type K)

13 | Temporary Crash Cushion Module

14 | Temporary Alternative Crash Cushion System

31 | Treated Wood Waste - Partial

107 |Relocate Mailbox

113 | Object Marker (Type L)

114 | Object Marker (Type P)

115 |Remove Roadside Sign

116 |Fumnish Sign (0.063"-unframed) For Retroreflective Sheeting (Type XI)

117 | Pumish Sign (0.080"-unframed) For Retroreflective Sheeting (Type XI)

-
—

5,140 | 1800 | 92,520.00
140 | 250.00 | 35,000.00

1434 | 075 | 107550

18 100.00 | 1,800.00

110 | 2000 | 220000
65 | 2000 | 130000

a[sﬁﬁ%ﬁ.aa gsasFE2n

118 | Fumish Sign (0.080"-famed) For Retroreflective Sheeting (Type XI) 21 | 2000 | 420,00
119 | Retroreflective Sheeting (Type XI) - Pertial 200 | 750 | 1,50000
120 |Roadside Sign - One Post 20 | 50000 | 10,000.00
121 | Roadside Sign - Two Post 3 1 {100000] 100000 |
126 | Alternative Crash Cushion System 7 37,500.00] 262,500.00

Note: (2) addendum(s) acknowledged,

Note: If items are not tied together within these notes iteras may be split.

Note: Item 4 includes signs from CS-1, m:mmmud(s)cwcmw
Signs will be furnished, installed and removed.

Note: All construction area signs will be installed per plan per stage and or phase, Signs will
be covered at installation with black plastic if needed. Contractor will be responsible for
uncovering end recovering signs as needed, KRC will not be responsible for maintaining
covers after initial covering.

Note; Item 8, 12, 13, 14 end 114 must bid together.

Note: Item 4, 31,107, 113 end 115 thru 121 must bid together and if used must bid with item
8,12, 13, 14and 114,

Note; Contractor to maintain item 8 after initial placerneat.

Note: Item 31 pertains to item 115 treated wood waste only.

Note: Permanent sign, marker and mailbox, removal, relocation and instaliation includes (1)
move in, Additional move-ins will be charged at $1,000.00 per occurrence.

Note: Item 107 inchudes final relocation at conclusion of project onty. KRC will not be
responsible for relocating during construction.

Note: Traffic control, pinning to roadway, pallets or sweeping is not included in item 8, 12,
13orl4

Note: Item 8, 12, 13 and 14 include & max of (8) combined shifts. Any additional shifts
required outside of KRC SAFETY'S control will be charged st $5,000.00 per shift.
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KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL
7821 W. Sunnyview Ave Visalia, CA 93291
Phone (559) 732-0393 ~ Fax (559)732-2684

WWW.KRCSAFETY.COM
To: Estimator 06-Tul-201,216 UN:379/D:411
Project: 06-0H2004
Bid Dats:10/30/2018 KRC BID# 18-591
UNION, LICENSE #507950 & Cllh DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #91800114, DIRK 1000004730
[temd Description UM | Gty | Rate Total
Note: Item 126 does not include asphalt or concrete foundation. Contractor will be
responsible for foundations.

Note: KRC SAFETY will notify U.8_A for its work only at no extra charge to the prime
contractor. KRC will nat be responsible for removal of U.S.A markings,

Note: All rental equipmeat is subject to "DAY" rate if KRC maintains equipment during
trafflc control shift.

Note: KRC reserves the right to withdraw bid if not listed for items together gs stated within
these notes,

Note: Prior to accepting this quote all stipulations listed on quote and the “Attachment A"
must be understood and sccepted.
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KRC SAFETY CO., INC.

ATTACHMENT A

Job # 06-0H2004 Bid Date: 10-30-2018

1 KRCSAPETYCO.,INC.thhMLMﬂmmcmwﬂmuhmﬂmcdiMndquﬂmhhm.
2 Unless otherwise noted on quote, all subsistence and travel pay are included in all prices,

3 KRCSAFETY CO,, INC. is recognized by the Department of Transportstion as & Certificd Dissdvantaged Business Enterprisc (DBE) ~ (Certificate #
000447), SBE (Certificate ¥ 0006897), MBE (Certificats # 1500114)

Contractors State License #507950 Bxpires 03/31/2019 (Class A & C31), Department of Industrie] Relations' Registration Number 1000004730
Concrete or asphalt coring / patehing ia NOT included in any quoted items.
Unless noted on bid, traffle contral is NOT Included in the installation, removal, or repair of any items,

WWWTMWGWWWWHM“MM“M:
including installation and removal of signs. Additionally, an Exscuted sabcontract or purchase order must be on file with this office prior to the stant of
work.

~ N Wn B

mmmmwm-mommmwummmwwmmm

9 cmwmmmmuuwm:omwmmhmmuWMwmmwm

to meet CAL OSHA heat ifincss prevention requirements.

10 hmphﬁmhwmwm&EMMWIﬂmmxmmm.mﬂﬂ
umhmmmm-mumﬂmm.umm-udwmmwmmm
shall remafn property of KRC SAFETY CO., INC. after project. ]

11 mmmmmmmwuwmmkmmm«uhmm;m«w-t
conclusion of project. This amount must be pid in full within 30 deys by fhe contractor, retention shall not be beld on thiy emount.

12 mwmmw*mmwmmmmwwmmu.cam.au,mmtmmum
Agency must also mark out their underground utilities and or pipes that are not by USA. Tharefors, KRC BAFETY CO., INC. will not be

responsible for ey damage done to sgencics utilitics that have not been comectly marked out.

13 KRCSAFETY CO., INC. will not provide performmnce or payment bonds to fhe contractor,

14 memmmmwaww&ummm@.mmmmmmwmmumm
tirme unless it is for KRC's convenience of it hies been agreed upon with contractor prior to work being performed,

15  Retention shall not be held on any work performed by KRC.

16  Compliance with Section 7108.5 of the Busincss & Professions codc and miy ofher statutes pertaining to prompt payment must be complied with and are
and MANDATORY,

17 KRC SAFETY CO., INC. requests an invitation to all pre-job conferences.

18 WMNM&WW@,MWDWNMIWWNMMHMhIMmelwd.
KRC will bill st ususl ratcs and full payment will be the responsibility of the contractor. All extra work bills once received from KRC SAFETY must be
submitted within 5 working deys to the project owner for consideration.
mmm“mmmmmwm%ummﬂwﬁmmm
'mahmmnuwwqmmmu-mmmmmswmmmnm
delivery. KRC's standard rente] agreement is available opon request.
20 mmnﬁwnwuhwwhmmo{m&mwmum.
& condition of peyment by the prime contractor,
2 mmm.mmwmmmmwdslmummm“mm
muwmmmmhwummc&mmmmw.mc.mmss.ooo,ooomlm.
mmwuamwwnmmumwwmmc&mmumh
umuuwﬁumm.mmwmmuﬁm
aﬂhmhmummmhnwmw.ﬁ-ﬁmmu

1 [

19

being needed.

i1 3

(]

Submitied by: Michael Castro Date: 10-30-2018
MICHAEL CASTRO-ESTIMATOR




Back To Query_ Form

Search Returned 1 Records

Query Criteria

Certification Types: DBE

Firm ID: 447

Firm ID 447

DBA Name K R C SAFETY CO. INC.

Firm Name KR C SAFETY CO. INC.

Address Linel 7821 WEST SUNNYVIEW

Address Line2

City VISALIA

State CA

Zip Codel 93291

Zip Code2

Mailing Address

Linel

Mailing Address

Line2

Mailing City

Mailing State

Mailing Zip Codel

Mailing Zip Code2

Certification Type DBE

EMail garyc(@krcsafety.com

Contact Name GARY CASTRO

Area Code 559

Phone Number 732-0393

Extension

Alt Area Code

Alt Phone Number

Extension

Fax Area Code 559

Fax Phone Number 732-2684

Agency Name CITY OF FRESNO

Counties 00;

Districts 00;

DBE NAICS 237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541490; 541850; 541890;

ACDBE NAICS
C1290 TEMPORARY RAILING (TYPE K); C9907 CONSTRUCTION EQUIPMENT RENTAL; C2030 EROSION
CONTROL; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1522 RESET, ADJUST ROADWAY ITEMS; C8405
THERMOPLASTIC TRAFFIC STRIPING & MARKING; C5620 ROADSIDE SIGN; C0685 PAVEMENT MARKERS
SUPPLIER; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C1211 TRAFFIC FLAGGERS; C1212 PILOT CAR

Work Codes SERVICES; C0800 Traffic Striping, Marking and Traffic Control Materials Supplier; C2066 TEMPORARY EROSION
CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C8501 PAVEMENT MARKER; C9774 TRUCKER; C0612
SAFETY EQUIPMENT SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM;
C5100 CONCRETE STRUCTURE; C5601 SIGN STRUCTURE; C8101 SURVEY OR HISTORICAL MONUMENT; C8201
OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8406 PAINTED
TRAFFIC STRIPING & MARKING; C9605 FLAT BED TRUCKING;

Licenses A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Trucks

Gender M

Ethnicity NATIVE AMERICAN

Firm Type DBE

Back To Query Form

Wed Oct 31 07:36:44 PDT 2018



STATE OF CALIFORNIA « DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102 13 (NEW 05/2015)

Conlractno. g 0H2004

Name of DBE Business™ ey 1 ECTRIC

Name of DBE representative:

PETEL MENDOTA
DBE cerlification number: 45752

e T T e

Name of prime conlractor f Gfferentfrom e BIdder. g, it Paving Company, Inc.

Name of representative of bidder or prime contractor:

Curtis Jolley
Dele: 107302018
Bid item number tem of work and description of services to be subcontracted or materials lo be provided ! “";;‘“‘
10 Temporary Signal System 850,000
141(P) | Mobilization 50,000
'If 100% of an item is not to be performed or fumished by the DBE, describe the exact Total $500,000.00

portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business
enterprise, | confirm that my business was contacted by the bidder or
prime contractor shown above regarding the contract shown above. If
the bidder is awarded the contracl, my business will enter inlo a
contractual agreement with the bidder or prime contractor to perform
the type and doliar amount of work shown on the DBE Commitment

Puried name of DBE's suthorized representative.
President

Tile of DBE's aufhorized representative:
SO
Dale:

ADA Noti For individuals with sensory disabiities. this document is available in alt L For altemate formal information, contact the Forms
Management Unit at (916) 445-1233, TTY 711. or write to Records and Forms Management. 1120 N Street MS-89. Sacramanto. CA 85814,

Contract No. 06-0H2004
2




We are a Union Contractor. Union Labor and Operators. Page lof2

Mendosa Business Enterprisc Inc.  MailngAddesas panOfficebumaton: | oy R 7008 6.-31-10
: TING@MBEMEX.COM

mmmmnmmmmmummmmmnmmummm



We are a Union Contractor. Union Labor and Operators.

Mendoza Business Enterprise Mailing Address: Main Office Information: CPUC DBE #45752
Rmes. (951) 900-4287 muﬂm't:'ﬁtc-w

| Contractor shall clearty identity MEX's work in CPM Baseline per each bid item and pravided to MEX. MEX may review v and provide input on the schedule for sequencing and durations only.

e Wﬂ@mmm-@mmm-mwmwmmum-mumm-mm-mymmum
Contractor shall p: mawmmmmmummmmmhwmmm

WMMﬂnmmemﬁmmmmm“

mmmmnmmmummmthanmmmmmmummmw
mmmmmwmmmmmmmmmnmmmm e o = e N S AR e

| Extended Home Office Overhead: Inthe cas of a compensabie time extension, MEX shall be paid $300.00 per day extended ]

E oy }H&Mwumhmmmmmmmm.mmmmm_m__ ) as determined by MEX

'mmmuﬂumwngmnﬁmmwmwmmmmmm

9 [Contractors responsible to timely forward and administer all RFTs, Submittals and Claims to and from the Owoer

| s M $4.250 mmmmmmmMAMhMSwmmmmnamhmmmm
__Billing may occur during and after MEX has completed the work and when responding ta a PFE or Final Pay Estimate. S e

| Contractor shal schedule MEX's work a minimum of & weeks prior to the work except when material procurement requires a longer ime-frame. All rescheduled work by Contractoris
subject to MEX availability and/or additional costs.

~ [Alconduitis to be ipm surfacing
All stage electricalis activated unless otherwise agreed to by MEX c3t

will be removed
SECTION D - PAYMENTPROVISIONS:

" [Paymentis ta be made by Contractor within 5-days upon Contractor's recelpt of the funds from the Owner and Joint Checks may be issued to MEX suppliers at no cost

s

e

andinstalled during fitlor rough subgrade (as approved by MEX) and equipment or boxes prior to any surfac ey e e
deactivated once the permanent or subsequent s

"'ikun-ﬂnﬂMmmmmmmmmwunm T el

Mmmwhmummmnmm*m“duﬂnmhmﬂm
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Back To Query Form

Search Returned 1 Records Wed Oct 31 07:37:06 PDT 2018

Query Criteria

Certification Types: DBE

Firm ID: 45752

Firm ID 45752

DBA Name MEX ELECTRIC

Firm Name MENDOZA BUSINESS ENTERPRISE INC. DBA MEX ELECTRIC

Address Linel 10989 KAY JAY STREET

Address Line2

City RIVERSIDE

State CA

Zip Codel 92503

Zip Code2

Mailing Address

Linel

Mailing Address

Line2

Mailing City

Mailing State

Mailing Zip Codel

Mailing Zip Code2

Certification Type DBE

EMail estimating@mbemex.com

Contact Name PETER MENDOZA

Area Code 951

Phone Number 427-2838

Extension

Alt Area Code

Alt Phone Number

Extension

Fax Area Code

Fax Phone Number

Agency Name LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)

Couiids 01: 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33;
34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47, 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;

Districts 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;

DBE NAICS 238210; 238990,

ACDBE NAICS

8606 LIGHTING DESIGN SERVICES; C8601 MAINTENANCE EXISTING TRAFFIC MGMT SYSTEM ELEMENTS

Work Codes DURING CONSTRUCTION; C8611 RAMP METERING SYSTEM; E4910 ELECTRIC SEBVICES; C8605 MESSAGE
SIGNS, LIGHTING & SIGN ILLUMINATION; C8603 SIGNAL; C9859 Commercial Electrical; C1201 TRAFFIC CONTROL
SYSTEM; C8602 SIGNAL & LIGHTING; C8604 LIGHTING;

Licenses C10 Electrical Contractor; C31 Construction Zone Traffic Control Contractor;
Trucks

Gender M

Ethnicity HISPANIC

Firm Type DBE

Back To Query Form



STATE OF CALIFORNIA + DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
DES-OE-0102 13 (NEW 05/2015)

Contract no 06-0H2004

Name of DBE business TULLY INC.

Name of DBE representative
' PO L ATELYN ANDERSON

DBE certification number 38300
N bidd
W TULLY ING.
Name of prime contractor if different from Ihe bidder Security Paving Company, Inc.

Name of representative of bidder or prime confractor

Curtis J;)Ilay
Osle  10/30/2018 ' X
Bid tem number ‘ Itern of work and description of services to be subcontracted or malenals to be provded An{\g:mi
16 Prepare Storm Water Pollution Prevention Plan | $2,800.00
17 Storm Water Annual Report " §1,800.00
i 100% of an item is not to be performed or furnished by the DBE. descnibe the exact Total

portion of the item to be performed o furnished

form

$4,600.00

As an authorized representative of a certified disadvantaged business
enterprise. | confirm that my business was conlacted by the bidder ot
prime contractor shown above regarding the contract shown above "
the bidder is awarded the contract. my business will enter into a
contractual agreement with the bidder or prime contractor to perform
the type and doliar amount of work shown on the DBE Commilment

althe foregoing 15 true and comrect

i Tnt!e of DBE's aulh:rMptesenlalwe

,Ll?/%i/i%_

ADA Not Fat -ndmuuh with sensory dsablties this document is available in alternate formats. For alternate format informaton, contact the Forms
OHICR |y unagoment Uni of (316) 445-1233 TT¥ 711, ar wite to Rocords and Forms Management. 1120 N Straet. MS-89. Sacramanto, CA 95814

Contract No. 06-0H2004
2
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Civil Engineering and Stormwater Solutions
October 23, 2018

RE: Proposal for SWPPP for Caltrans 06-0H2004, Bids 10/30/18

Dear Prime Contractor,

Thank you for the oppormaity to provide 3 bid for this work. We provide civil and stormwater engineering services
Scope of Worl:

A Prepace Stormwater Pollution Prevention Plan (SWPPP).

L Prepare SWPPP per State and contract requirements. Include Rain Eveat Action Plan (REAP)

IL Prepare Water Poliution Control Drawings as part of the SWPPP.

118 Eaclusions: Installation and implementation of water pollution practices, providing a WPC
practices are excluded. A WPC Manager, training, monitoring and inspection are available a5 an
additional service upon request.

B. Stocm Water Anoual Report

L Prepaze Stormwater Annual Report in accordance with SWRCB and Caltrans requirements. This

service can only be provided if we also prepare the SWPPP or provide stormwater inspection.

Fee:

The SWPPP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon peccent completion:
A Prepace SWPPP (Part of Bid Item No. 16) $2,800
B. Storm Water Annual Report $1,800

(3600 EA x 3, Bid Item No. 17)
Fees will be due within 30 days of client’s receipt of invoice. Late payments beyond 30 days past due can be subject to 3
1.5% per month intezest charge. Payment acrangements can be made to coincide with any owner to contracior payment
instaliments.
Timing and deliverables:

Submitmals will be provided in 2 timely manner, please contact us for scheduliog so we can meet yous deadline. The
document will be provided in hard copy (4 copies) and electronic PDF format.

Sincesdly AUTHORIZATION TO PROCEED
Robin Tully, PE, QSD, Presideat Name: Date

DBE/WBE/UDBE #38300, Please Note: DBE Certificates do not expire - firms that do not continue to meet
DBE criteria are decertified and removed from the database. SBE (Micro) #60919, Exp. 1/31/2020; Annual
Revenue: Under $1 Million, In Business Since 2005; Taxpayer Identification Number (TIN) 83-0499875; DIR
Registration Number: 1000024960, Exp. 06/30/2019; Full legal name: Tully Inc., DBA Tully Consiliing Group

TULLY CONSULTING GROUP
1650 N. LINCOLN ST, SUITE A - DIXON, CA » 96620
PHONE: 707-693-1926 » FAX 707-471-0318 + ESTIMATING@TULLYGROUP.COM



Back To Query Form

Search Returned 1 Records

Wed Oct 31 07:37:39 PDT 2018

Query Criteria
Certification Types: DBE
Firm ID: 38300
Firm ID 38300
DBA Name TULLY INC.
Firm Name TULLY INC.
Address Linel 1650 N LINCOLN ST
Address Line2
City DIXON
State CA
Zip Codel 95620
Zip Code2
Yiaifing Address 1650 N LINCOLN ST
inel
Mailing Address
Line2
Mailing City DIXON
Mailing State CA
Mailing Zip Codel 95620
Mailing Zip Code2
Certification Type DBE
EMail robin@tullygroup.com
Contact Name ROBIN TULLY
Area Code 707
Phone Number 693-1926
Extension
Alt Area Code
Alt Phone Number
Extension
Fax Area Code 707
Fax Phone Number 471-0318
Agency Name DEPARTMENT OF TRANSPORTATION
Conntics 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33;
34; 35; 36: 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS 541330; 541340;
ACDBE NAICS
Work Codes C8765 DRAFTING; C8852 SWPPP Planning; C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER;
Licenses EC Civil Engineer;
Trucks
Gender F
Ethnicity HISPANIC
Firm Type DBE

Back To Query Form



idder" o /
STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION et s

DBE GOOD FAITH EFFORTS DOCUMENTATION SRRt M /

DES-OE-0102.11A (REV 12/2014) Page 1 y{

1. List itemns of work the Bidder made avallable to DBE firms. Identify Rems of work the Bidder might otherwise parform with its own forces, items that have been broken

down inta economically feasible units to faciitate DBE participation, and items for which the Bidder has established fiexible ime frames for performance and delivery ina
manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and per of the total contract. The Bidder must that
sufficient work to meet the goal was made available to DBE fims.

Established Flexible Timef
Bidder Normally ltem Broken Down to
hnofwrl"t)laud.. 4 s-vieu“ Offered, or elidtgeny Faciitate Participation hPﬂhgcT:“md Delivery Arr;;mt P-de
akeciaty. Supel YesMo YesNo "

Oyes [Ono |[Oyes [wo | [Jyes [Jno /

Oyes [no ([Jyes [no | [Jyes [wno

Oyes [Owno |[Oyes [wno | [yes I:INO/

Oves [wno |[Jves [Owo | [Oves 1;}4,

Oyes [no |[Jves [Jno DYES/DNO

CJyes [Ono [[Jves [Owno D}é [CIno

Oyes [ne [[OJyes [Iwno /éh'es Cno

Oves [Owo (Oves Dy/ Oves [Ono

Contract No. 06-0H2004
3



STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION Shcio a tame;

DBE GOOD FAITH EFFORTS DOCUMENTATION TS N0
DES-OE-0102.11A (REV 12/2014)

Page 20of3
2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Ithmawﬂ*ﬂlmm.uwMMh
up initial and follow-up to with ty the DBEs were interested. Altach copies of email ges, telephone res, fax confl s,
ete.

Name of DBE Solicited Date of Initial Sclicitation kems of Work Offered Fallow Up Methods ang/Oates

i
£
£

2
/
/
/

=

3. For each Rem of work made available, indicate whether the Bidder provided plans and specification: fic to the items of work being offered, list the selected firm and its status as &
DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each PIBE ifthe selected firm is not a DBE. Provide copies of each DBE and Non-DBE
quots submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the, act.

tems of Work w%?r:m "‘"“:_::""‘"‘ 7"2{:5 Name of Rejacted Fim “6“:' ""Tﬂm
COyes [Ono /
/
COyes [Jno /
Oyes [Ono /
[COyes [no /
Cyes [no //
Oves Dyﬂ/
[Jyes /éno
[]v?/ [Jno
?4&5 COwno
If the firm selected for thé item is not a DBE, provide the for the sslection on a separate sheet and attach names, addr s, and phone numbers for the firms listed above.
&m- additional mmwldndhmd:dhblilhmm

Contract No. 06-0H2004
4



STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION EGders Mmans: //
DBE GOOD FAITH EFFORTS DOCUMENTATION o

DES-OE-0102.11A (REV 122014) p.néds

4. Describe the Bidder's outreach efforts to identify and solict the interest of all certified DBEs that have the capabilily to perform the work of the Contract. Provide cogfles of supporting

Description of Outreach Dates Location (f applicable) %m

/
A

/
3
o

5. Describe the Bidder's effots made ko provide interested DBEs with adequsts information about the plans, w;é—;-umammwmo-nh
sponding to a siictation. mho& istad, the typs of information provided, and the dats of the Provide copies of supp ents.
4
//

i/
lmﬁm“lﬂbﬂmmhmmlmﬂufwhm.mhm isted, the type of assi offersd, and the
dales. Provide copies of supporting documents.

/
//
7. Describe the Bidder's sffods mads ko assist interested DBEs in cbtaining plecessary equipment, supplie rials, or related assistance or services, excluding supplies and
equipment the DEE purchases or leases from the prime contractor of its mum& d, the type of assista offered, and the dates. Provide copies of supporting
documents. List efforts made to assist interested DBEs in obtaining lines of credit, i ‘suppiies, ials, of relsted assistance or services,
-ﬁq-ﬂ:u--_!q-ummm Iﬂﬁlmmwh“ H-mﬂuummwum
//

/
£

lmﬁ—dﬁﬂhﬁ-#n-mu“ﬂuhm recruiting, and using DBE firms._ if the agencies were contactsd in writing,
ron zaoms of supportng documents

/
el e . '

Motice For individuals with sensory disabiliies, this document is available in aiternate formats. For information, call (916) 445-1233,
TTY 711, or write to Records and Forms Management, 1120 N Strest, MS-80, Sacramento, CA §5814.

Contract No. 06-0H2004
5



11/1/2018 FedEx Ship Manager - Print Your Label(s)
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After printing this label:

1. Use the 'Print' button on this page to print your label to your laser or inkjet printer.

2. Fold the printed page along the horizontal line.

3. Place label in shipping pouch and affix it to your shipment so that the barcode portion of the
label can be read and scanned.

Warning: Use only the printed original label for shipping. Using a photocopy of this label for
shipping purposes is fraudulent and could result in additional billing charges, along with the
cancellation of your FedEx account number.

Use of this system constitutes your agreement to the service conditions in the current FedEx
Service Guide, available on fedex.com.FedEx will not be responsible for any claim in excess of
$100 per package, whether the result of loss, damage, delay, non-delivery,misdelivery,or
misinformation, unless you declare a higher value, pay an additional charge, document your
actual loss and file a timely claim.Limitations found in the current FedEx Service Guide apply.
Your right to recover from FedEXx for any loss, including intrinsic value of the package, loss of
sales, income interest, profit, attorney's fees, costs, and other forms of damage whether direct,
incidental,consequential, or special is limited to the greater of $100 or the authorized declared
value. Recovery cannot exceed actual documented loss.Maximum for items of extraordinary
value is $1,000, e.g. jewelry, precious metals, negotiable instruments and other items listed in
our ServiceGuide. Written claims must be filed within strict time limits, see current FedEx
Service Guide.

https:/flwww.fedex.com/shipping/shipmentConfirmationAction.handle?method=doContinue
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STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

FORMS FOR
BID

FOR CONSTRUCTION ON STATE HIGHWAY IN TULARE COUNTY NEAR CUTLER
ON ROUTE 201 AT SAND CREEK BRIDGE AND AT FRIANT KERN CANAL BRIDGE
AND NEAR WOODLAKE ON ROUTE 216 AT KAWEAH RIVER BRIDGE

In District 06 On Route 201,216
Under

Notice to Bidders and Special Provisions dated September 10, 2018 Standard Specifications dated 2015
Project plans approved June 11, 2018 Standard Plans dated 2015

Applicable to

Bids open Tuesday, October 30, 2018 Dated September 10, 2018



Electronic Bid book dated September 10, 2018
Identified by
Contract No. 06-0H2004
06-Tul-201,216-12.5,21.2,18.7
Project ID 0612000157

Federal-Aid Project
ACSB1ST-X107(017)E

Bids open Tuesday, October 30, 2018 Dated September 10, 2018
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